PHASE III - ALTERATIONS TO RESTROOMS AT PROBATION BUILDING C0110

Capital Project No. 3063

Contract No.: Single Prime

Consultant: In-house

Estimated Budget: $200,000

Bid Date: March 1, 2016

CONTRACTOR	5% SECURITY	ADDENDUM	BID	SUB-CONTRACTOR (low bidder)
Constr Consul of LI (3)	Y- BB	1&2	$326,000	Mech-Thermal Solutions - $15,000
Fidele Construction (1)	Y-BB	1&2	$258,000	Plumb - FJC Plumbing - $50,000
Pioneer Constr of Northport (2)	Y-BB	1&2	$277,400	Electrical- MMJ Electrical - $18,000
Crossroads Construction	Y-BB	1&2	$426,518	

PRESENT: Keith Larsen, R.A.
Robert Hardie, R.A.