

**Improvements to Water Supplies at County and Park Facilities, Various Locations**

**Capital Project No. 1724/7184**

Contract No. 2

Plumbing

Consultant: P. W. Grosser Consulting Engineers

Estimated Budget: \$600,000

Bid Date: December 16, 2010

CONTRACTOR	5% SECURITY	ADDENDUM	Base Contract Sum of Items 1-18	Alt 4 Sound Ave, Southold	Alt 5 Oak Street Yaphank	Alt 6 Newins Street, Cntr Moriches	Alt 7 Brook Rd, Pt. Jefferson	Alt 8 John St., Selden	Alt 9 Strathmore Ridge, Ridge	Alt 10 Highland Estates, Pt. Jeff	Alt 11 Mark Tree Rd., Centereach	Alt 12 Hospital Rd., E Patchogue	Alt 13 SCDPW Yaphank	Alt 14 Pine St, Yaphank	Alt 15 Griffing Ave., Riv	Alt 16 Hayes Lane St, Coram	Alt 17 Glen Summer Rd., Holbrook
Bancker Construction Corp.	BB	Y	\$326,975.00	Out Of Contract	\$3,400.00	\$12,500.00	\$20,800.00	\$19,750.00	\$30,500.00	\$21,000.00	\$21,000.00	\$21,500.00	\$4,350.00	\$4,950.00	\$28,000.00	\$21,000.00	\$24,500.00
Merrick Utility Associates Inc.	BB	Y	\$394,650.00	Out Of Contract	\$4,000.00	\$10,000.00	\$12,000.00	\$11,000.00	\$22,500.00	\$13,000.00	\$13,000.00	\$20,000.00	\$9,000.00	\$9,000.00	\$28,000.00	\$13,000.00	\$15,500.00
Eagle Control Corporation				Out Of Contract													
Maccarone Plumbing	BB	Y	\$350,524.00	Out Of Contract	\$3,075.00	\$9,696.00	\$10,670.00	\$8,815.00	\$21,033.00	\$9,850.00	\$9,850.00	\$12,618.00	\$4,403.00	\$4,828.00	\$21,356.00	\$10,671.00	\$11,875.00
ARA Plumbing Corp.	BB	Y	\$303,517.00	Out Of Contract	\$3,250.00	\$15,450.00	\$14,435.00	\$14,230.00	\$22,790.00	\$14,250.00	\$17,530.00	\$36,000.00	\$4,125.00	\$5,295.00	\$23,800.00	\$23,650.00	\$21,430.00
G & M Earth Moving Inc.				Out Of Contract													
Botto Mechanical Corp.				Out Of Contract													
Elmore Associates Inc.				Out Of Contract													
PSL Industries Inc.				Out Of Contract													
All Island Plumbing				Out Of Contract													
Adjo Contracting Corp.				Out Of Contract													
Philip Ross Industries Inc.				Out Of Contract													

Present:  
Martin McMorow  
Thomas Szymczyk

Note: Alternates 1 - 3 are minor dollar amounts